

**OFFICE OF THE DEPUTY COMMISSIONER/CHIEF EXECUTIVE OFFICER, LADAKH
AUTONOMOUS HILL DEVELOPMENT COUNCIL, LEH-LADAKH**

Re-Tendering of Notice Inviting Tenders of Penstock Works under “Ladakh Renewable Energy Initiative” being implemented by LREDA-LAHDC, Leh

Due to poor-response and non-qualification in the technical bid, the dates proposed for receiving and screening of tender documents of NIT's No. 9,10,11,12,13 and 14 of 2011 for Penstock Works the dates are hereby extended to new dates prescribed as per the Annexure A for “List of Penstock Works to be re-tendered”.

If the date of receiving is declared as a holiday, the same tender will be received on the next working day. The other terms and conditions shall remain same.


Deputy Commissioner/CEO
LAHDC-LEH

Enclosed: One Statement (Annexure A)

No: Acctts/LREDA-NIT-9,10,11,12,13,14 (108)

Dated: 02-08-2011

Copy to the:

1. Director (SHP), Ministry of New & Renewable Energy (MNRE), Block-14, C.G.O. complex, Lodhi Road, New Delhi for kind information.
2. Project Director, LREDA-LAHDC, Leh.
3. Chief Planning Officer Leh.
4. Chief Controller of Finance LAHDC, Leh.
5. Accounts Officers, DC Office Leh.
6. Private Secretary to the Hon'ble Chief Executive Councillor LAHDC, Leh for kind information of the Hon'ble CEC.
7. Joint Director, information, J&K Srinagar/Jammu with the request to publish the notice in one leading National and one State English Newspaper within two days.
8. Technical Director, NIC, Leh with the request to put the notice on official website.
9. Assistant Director, Information, Leh. He will peruse the matter with the joint Director, Information, Srinagar/Jammu.
10. President contractor association Leh for the information of all Technical registered bodies.
11. Editor, Daily Excelsior, Jammu
12. Editor, Kashmir Times, Srinagar
13. Notice board, Council complex.

ANNEXURE A

Sr.No	Name of Mini-Hydel Projects with capacity	NIT No.	Dispatch No. & Date	New Extended Date (Re-tendered)	
				Last Date of issuing of Tender document	Last date for Receiving/ screening of Tender document
	1	2	3	7	8
1	Tsati MHP 2x250 (Penstock)	9 of 2011	Acctts/LREDA /NIT-9(108) dated 27-6-2011	01-10-11	04-10-2011
2	Henachi MHP 2x300 KW (Penstock)	11 of 2011	Acctts/LREDA /NIT-11(108) dated 27-6-2011	01-10-11	04-10-2011
3	Chamshen MHP 2X225KW (Penstock)	10 of 2011	Acctts/LREDA /NIT-10(108) dated 27-6-2011	01-10-11	04-10-2011
4	Bogdang MHP 2x400KW (Penstock)	12 of 2011	Acctts/LREDA /NIT-12(108) dated 28-6-2011	04-10-11	07-10-2011
5	Chulungkha MHP 2x400KW (Penstock)	13 of 2011	Acctts/LREDA /NIT-13(108) dated 28-5-2011	04-10-11	07-10-2011
6	Turtuk-I MHP 2x250 (Penstock)	14 of 2011	Acctts/LREDA/NIT-14(108)dated 28-5-2011	04-10-11	07-10-2011


 Deputy Commissioner/CEO
 LAHDC-LEH