



OFFICE OF THE EXECUTIVE ENGINEER, EM&RE DIVISION, PDD
LEH

Extension of Tender Notice

Due to poor response, the Tender Notice floated by this division vide No. M&REDL/T-24/3095-99 Dated: - 23-11-2011 for Installation of LT Electronic Energy Meter along with service line cable is hereby extended for a period upto 21-12-2011.

NO: - M&REDL/T-24/3335-37
Dated: 16-12-2011


Executive Engineer,
EM&RE Division, Leh

Copy to the:-

1. Superintending Engineer EM&RE Circle Leh.
2. Technical Director, NIC Leh with the request that the same may kindly be uploaded in the official website for the information of tenderer.
3. Assistant Director, Information for information. He is requested to kindly publish the notice in a newspaper.