

Corrigendum for Last Date of NIT

Subject: Construction of Civil Works (excluding Penstock) of Chamshen MHP in Leh District

Due to poor response, the date proposed for receiving and screening of tender documents of NIT's No. 3 of 2011 is hereby extended to 12th July 2011. The tender documents will be issued up to 9th July 2011. If the date of receiving is declared as holiday, the same tender will be received on the next working day.

Other terms and conditions shall remain same.


Deputy Commissioner/CEO

LAHDC-LEH

No: Acctts/LREDA-NIT-3 (108)

Dated: 04-07-2011

Copy to the:

1. Director (SHP), Ministry of New & Renewable Energy (MNRE), Block-14, C.G.O. complex, Lodhi Road, New Delhi for kind information.
2. Project Director, LREDA-LAHDC, Leh.
3. Chief Planning Officer Leh.
4. Chief Controller of Finance LAHDC, Leh.
5. Accounts Officers, DC Office Leh.
6. Private Secretary to the Hon'ble Chief Executive Councillor LAHDC, Leh for kind information of the Hon'ble CEC.
7. Joint Director, information, J&K Srinagar/Jammu with the request to publish the notice in one leading National and one State English Newspaper within two days.
8. Technical Director, NIC, Leh with the request to put the notice on official website.
9. The Director, All India Radio (AIR), Leh for the request to announce on AIR.
10. Assistant Director, Information, Leh. He will peruse the matter with the joint Director, Information, and Srinagar/Jammu.
11. President contractor association Leh for the information of all Technical registered bodies.
12. Editor, Daily Excelsior, Jammu
13. Editor, Kashmir Times, Srinagar
14. Notice board, Council complex.
15. Notice board, Deputy Commissioner, Leh.